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CONSTRUCTION MANAGEMENT SERVICES FOR 15T NE TRANSFER/RECYCLING

STATION

RFP No. P43003P
ADDENDUM NO. 1

" Proposers are hereby notified that the document of said Request for Proposals has been
amended as hereinafter set forth:

Ref

Page

Location and Description of Change

1-1

1

I. INTRODUCTION

Add the following paragraph:

D. Please note: KPG and their subconsultant team are not
eligible to compete for this contract, as they are the
Architect/Engineer team for this project. The subconsultant's on
KPG’s team are as follows: Civil Tech Corp., FSi Consulting,
Paladino & Company, ECS Engineering, Entranco, and Jones &
Stokes. Please do not contact anyone on the A/E team. If you have
questions please call, Christy Trautman, Contract Specialist, 206-

684-1862.

Il. Project Background, B.

Delete the first sentence in paragraph B and Replace with the following:
B. The transfer station operates seven days a week, 9.5 hours a

day.

1-3

ll. Project Background, C.

Delete paragraph C in its entirety and replace with the following:

C. In 2003, the transfer station processed an average of 193 tons of
refuse per day. The new transfer station is projected to process
an average of 350 tons per day with a surge capacity of 700 tons
per day by 2030. The new station will consist of a flat floor design
with access to three sides of the floor by the self-haulers and
commercial vehicles. Once the refuse is dumped on the flat floor,
the refuse will be pushed into a waste export container that is
underneath the floor and hauled to the landfill or processing site.
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In 2003, the SEPA Environmental Checklist concluded with a
Determination of Non-Significance (DNS). Also, final approvals
from the City of Shoreline Council were achieved. The following
are some of the elements that will.be a part of the new Transfer
Station: an enclosed flat floor building with an employee facility,
waste compactor, and yard waste area. Other elements include a
vactor truck decant, fee recycling area, and public art. It is a goal
of the project to attain the LEED™ Silver rating.

1-4 Page 3 | Attachment 1, Scope of Work, Task 150- Change Orders for the

Scope | Construction Contractor

of

Work | Add the following subtask:

o The CM shall strategize how to resolve contract disputes quickly
and with finality and will employ dispute resolution solutions and
techniques in a timely manner.

Add the following Deliverable for Task 150:
¢ Dispute Resolution Summaries
Adjust the LOE and Project Schedule accordingly.
1-5 Page 4 | Attachment 1, Scope of Work, Phase 1 — Pre-Construction Phase
Scope
of Delete the first sentence and Replace with the following:

Work The Pre-Construction Phase consists of construction administration,
design and specification review, constructability review, and bidding
assistance.

1-6 Page 5 | Attachment 1, Scope of Work, Task 210 — Constructability Review

Scope | and Specification Review

of

Work | Delete subtask 2 and replace with the following:

e The CM will submit to King County the Construction Specification
Institute (CSI) Division 1 General Requirements.

Delete the following deliverables:
o Draft Section 800 Supplemental Terms and Conditions
¢ Final Section 800 Supplemental Terms and Conditions
Adjust the LOE and Project Schedule accordingly.
1-7 Page 5 | Attachment 1, Scope of Work, Task 210 — Constructability Review
Scope | and Specification Review
of

Work | Add the following subtask: :

e The CM will collaborate with the Design Engineer to develop a
Special Project Warranty list and specifications (i.e landscaping,
compactor)
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Ref Page Location and Description of Change
Add the following Deliverable for Task 210
e Special Project Warranty specifications and list
Adjust the LOE and Project Schedule accordingly.
1-8 ~Page | Attachment 1, Scope of Work Phase V — Warranty Phase
12
Scope | Add the following sentence at the end of the 1% paragraph: -
of Except for those items that are designate to require Special
Work Warranties. '
1-9 Page | Attachment 1, Scope of Work — Task 610- Warranties
12 ‘
Scope | Add the following subtask:
of e The CM will provide special extended warranty inspections.
Work (Estimated time frame 24 months)
Add the following Deliverable to Task 610:

e Special Extended Warranty Inspections (i.e. landscaping,
compactor, etc; assume 6 special extended warranty inspections
at 2 hours each)

Adjust the LOE and Project Schedule accordingly.

1-10 Page | Attachment 1, Scope of Work — Estimated Schedule For
12 Construction
Scope |
of Add the following phase to the end of the Estimated Schedule:
Work
Extended Specialty Warranty Inspections July 2007- July 2009
Adjust the Project Schedule accordingly.
1-11 Page | Attachment 1, Scope of Work — New Section (Reference
12 Documents)
Scope
of Add the following section at the End of the Scope of Work:
Work

Reference Documents
Two drawings have been provided for your use, Proposed Construction
Steps and Site Plan.

This Addendum No.1 shall form a part of the Request for Proposals document.

" Date: March 25, 2004

King County
Finance & Business Operations Division
Procurement & Contract Services Section
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Exchange Building, 8" Floor, EXC-FI-0825

821 Second Avenue
Seattle, Washington 98104

Issued by: %MO/@ W

CHRISTY TRAUTMAN
Contracts Specialist
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